# BRUHAT BANGALORE MAHANAGARA PALIKE

Office of the Executive Engineer, Yelahanka Division, BBMP Office,
Bangalore-560 064.

No. BBMP/EE/YNK.D/E-PMT/06/2023-24 Date: 21-12-2023

## EXPRESSION OF INTEREST (EOI) NOTIFICATION

## SHORT TERM TENDER (Two Cover System)

(Through GOK KPPP Portal https://kppp.karnataka.gov.in only)

Tenders are invited by the Executive Engineer, Yelahanka Division, BBMP for the Services' mentioned below under the Karnataka Transparency in Public Procurement Act 2000 through electronic two cover tendering system (e-Procurement) in prescribed format from registered agency is with I.T, E.S.I, P.F, Labour Department and other statutory authority of Government of Karnataka Organizations.

The Tender Document can be downloaded from the GOK KPPP Portal (https://kppp.karnataka.gov.in ) Website on payment of prescribed fee noted against item of work (non refundable) in the form of e-Payment through KPPP Portal Platform. The Tenderer should accompany a copy of the Registration Certificate valid up-to the Block Period and shall be submitted through KPPP Portal.

| Sl. No | Name of The Work | EMD in Rs. | Category | Period for completion of Work | Cost of tender form in Rs |
|---|---|---|---|---|---|
| 1. | Maintenance of RO plant Near Government Hospital, Gandhinagar in ward No 01 of Yelahanka Sub Division. | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 2. | Maintenance of RO plant Near Mariyamma Temple, Srinivasapura in ward No 01 of Yelahanka Sub Division. | 15,000/- | ST | 5 Years / 60 Months | As per KPPP Portal |
| 3. | Maintenance of RO plant Behind BBMP Office, Bestara Street in ward No 01 of Yelahanka Sub Division | 15,000/- | Others | 5 Years / 60 CMonths | As per KPPP Portal |
| 4. | Maintenance of RO plant at PDMS(Police Driving & Maintenance School) Quarters, NMIT College Road in ward No 01 of Yelahanka Sub Division | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 5. | Maintenance of RO plant at Government Junior College in ward No 01 of Yelahanka Sub Division | 15,000/- | SC | 5 Years / 60 Months | As per KPPP Portal |
| 6. | Maintenance of RO plant Near GKVK | 15,000/- | SC | 5 Years / | As per |

| | | | | | |
|---|---|---|---|---|---|
| | Layout, Shivanahalli in ward No 01 of Yelahanka Sub Division | | | 60 Months | KPPP Portal |
| 7. | Maintenance of RO plant Near Vishwa Nagar, Srinivasapura in ward No 01 of Yelahanka Sub Division | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 8. | Maintenance of RO plant Near Harohalli, ISRO Layout Phase 2 in ward No 02 of Yelahanka Sub Division | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 9. | Maintenance of RO plant at CRPF, Doddaballapura Main Road in ward No 02 of Yelahanka Sub Division | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 10. | Maintenance of RO plant at Kenchenahalli, 1st Cross Road ward No 02 of Yelahanka Sub Division. | 15,000/- | SC | 5 Years / 60 Months | As per KPPP Portal |
| 11. | Maintenance of RO plant at Kondappa Layout in ward No 02 of Yelahanka Sub Division | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 12. | Maintenance of RO plant at Kamakshamma Layout, Near Railway Line in ward No 02 of Yelahanka Sub Division | 15,000/- | SC | 5 Years / 60 Months | As per KPPP Portal |
| 13. | Maintenance of RO plant at Yelahanka New Town 5th Phase in ward No 02 of Yelahanka Sub Division. | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 14. | Maintenance of RO plant at Puttenahalli, Doddaballpura Main Road in ward No 02 of Yelahanka Sub Division. | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 15. | Maintenance of RO plant at Nagenahalli Gate, Near Hoysala Habitate in ward No 02 of Yelahanka Sub Division. | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 16. | Maintenance of RO plant at Yelahanka Kere kodi in ward No 02 of Yelahanka Sub Division. | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 17. | Maintenance of RO plant Near Ananthapura Old School in ward No 03 of Yelahanka Satellite Town Sub Division | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 18. | Maintenance of RO plant at Yelahanka 4th Phase in ward No 03 of Yelahanka Satellite Town Sub Division | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |

| | | | | | |
|---|---|---|---|---|---|
| 19. | Maintenance of RO plant Near Dairy Circle in ward No 03 of Yelahanka Satellite Town Sub Division | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 20. | Maintenance of RO plant at CQAL Layout, Beside Neha Prakash Hospital in ward No 03 of Yelahanka Satellite Town Sub Division | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 21. | Maintenance of RO plant Near Krishna Oil Mill, 4th Phase in ward No 03 of Yelahanka Satellite Town Sub Division | 15,000/- | SC | 5 Years / 60 Months | As per KPPP Portal |
| 22. | Maintenance of RO plant Near Amba Bhavani Nagara Park in ward No 03 of Yelahanka Satellite Town Sub Division | 15,000/- | SC | 5 Years / 60 Months | As per KPPP Portal |
| 23. | Maintenance of RO plant Near Vishwanagara in ward No 03 of Yelahanka Satellite Town Sub Division | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 24. | Maintenance of RO plant at Dodabettahalli, Near Ashwath Katte in ward No 03 of Yelahanka Satellite Town Sub Division | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 25. | Maintenance of RO plant at Chikkabettahalli, Near Maramma Temple in ward No 03 of Yelahanka Satellite Town Sub Division | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 26. | Maintenance of RO plant Near Government School, Attur Layout in ward No 03 of Yelahanka Satellite Town Sub Division | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 27. | Maintenance of RO plant at Dodabettahalli in ward No 03 of Yelahanka Satellite Town Sub Division | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 28. | Maintenance of RO plant at Rajiv Gandhi Nagara, Brahma Kumari Road, Chikkabettahalli in ward No 03 of Yelahanka Satellite Town Sub Division | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 29. | Maintenance of RO plant at 3rd A Main Road, Chandrappa Layout, Bharath Nagara in ward No 03 of Yelahanka Satellite Town Sub Division | 15,000/- | SC | 5 Years / 60 Months | As per KPPP Portal |
| 30. | Maintenance of RO plant at 2nd Main Road, Basavalingappa Nagara in ward No 03 of Yelahanka Satellite Town Sub | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |

| | | | | | |
|---|---|---|---|---|---|
| | Division | | | | |
| 31. | Maintenance of RO plant at Someshwara 3rd stage, LIG 3rd Phase, B Sector in ward No 04 of Yelahanka Satellite Town Sub Division | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 32. | Maintenance of RO plant at RTO Complex in ward No 04 of Yelahanka Satellite Town Sub Division | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 33. | Maintenance of RO plant at Chikkabommasandra in ward No 04 of Yelahanka Satellite Town Sub Division. | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 34. | Maintenance of RO plant at Ambedkar Nagara in ward No 04 of Yelahanka Satellite Town Sub Division | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 35. | Maintenance of RO plant at Kanaka Nagar in ward No 04 of Yelahanka Satellite Town Sub Division | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 36. | Maintenance of RO plant at Sharada Nagara, 7th B Main Road, Near Hoysala Ground B Sector in ward No 04 of Yelahanka Satellite Town Sub Division. | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 37. | Maintenance of RO plant Near Kaveri Park, 3rd Phase, B Sector in ward No 04 of Yelahanka Satellite Town Sub Division. | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 38. | Maintenance of RO plant at 16th A Main Road Near NES Bus Stop in ward No 04 of Yelahanka Satellite Town Sub Division | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 39. | Maintenance of RO plant at Vinayaka Park, 9th A Cross Road in ward No 04 of Yelahanka Satellite Town Sub Division | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 40. | Maintenance of RO plant at Judicial Layout in ward No 04 of Yelahanka Satellite Town Sub Division | 15,000/- | Others | 5 Years / 60 Months | As per KPPP Portal |
| 41. | Maintenance of RO plant at Allalasandra Dr.Water in ward No 04 of Yelahanka Satellite Town Sub Division | 15,000/- | ST | 5 Years / 60 Months | As per KPPP Portal |

**Calendar of Events:-**

| | | | |
|---|---|---|---|
| 1 | Last date & time for Queries (only through | : | 02/01/2024 at 3.00 PM |

| | | | |
|---|---|---|---|
| | online) | | |
| 2 | Pre-bid meeting at the office of Executive Engineer's office Yelahanka Division. | : | 03/01/2024 at 3.30 PM |
| 4 | Last Date for Submission of Tender document. | : | 10/01/2024 Before 4.00 PM |
| 5 | Opening of Technical Bid. | : | 11/01/2024 at 4.30 PM |

## I. ELIGIBILITY CRITERIA:-

All terms and Conditions as per standard tender documents.

## II. TERMS AND CONDITIONS:-

1. Tenderer should submit their EMD and tender processing fee in the form of e-payment through KPPP Portal (Credit Card, Direct Debit, National Electronic Fund Transfer (NEFT), and Over the Counter (OTC).
2. Bidders/Contractors can access tender documents on the website, fill them and submit the completed tender document into electronic tender on the website https://kppp.karnataka.gov.in
3. Should not incurred any loss in more than a year during the last 3 years ending 31st March 2022.
4. Tenderer should pay minimum wages to Staff including all taxes as applicable time to time.
5. In addition to EMD 10% of the quoted / bid amount shall be paid as additional security deposit through bank guarantee.
6. The successful tenderer should pay the 50% of entire tender bid amount in one lump within 7 days from the date of intimation of acceptance of the tender and remaining Amount will be 20% at the Start of 2nd Year, 20% at the Start of 3rd Year and 10% at the Start of 4th Year.
7. Tenderer has to meet the cost of chemicals used, water charges and electricity charges during the tender period.
8. The Tenderer should appoint trained persons who are certified by the state or National body concerned.
9. The Tenderer should agree that all the necessary repairs, annual maintenance of the and the annexure to be carried out at the Own cost of the Tenderer.
10. The bid Documents consists of Pre-qualification containing conditions of Contract, technical Specifications and Bill of quantities.
11. Based on an assessment of the information furnished in the cover –1 viz, Technical Pre-Qualification Documents those who prima-facie satisfy the eligibility criteria will be qualified and cover –2 Containing the financial bids shall be Considered for opening and evaluation.
12. The Tender is a Two Cover Tenders System Consisting of
    a) Technical Bid: The Technical bid should contain EMD, details of technical, financial and managerial capabilities to Execute of the work as per the requirements.
    b) Financial Bid: The financial bid should contain only the price bid. For such of those contractors, whose technical bids do not satisfy the eligibility, their financial bids will not be opened and the tenders will summarily be rejected.
15. Non submission of the tender attracts action as per conditions stipulated in the rules of registration of Contractors.
16. Tender documents may be downloaded from Government of Karnataka e-Procurement website https://eproc.karnataka.gov.in under login for Contractors. Aspiring Bidders/Contractors who have not registered in e-procurement should register before participating through the website https://kppp.karnataka.gov.in
17. For details, registration and e-payment visit GOK e-Procurement website https://kppp.karnataka.gov.in or contact e-Procurement Helpdesk at 080–22485867/22485927.
18. The Successful tenderer will have to execute an agreement with BBMP with in seven days of receipt of intimation, failing which his tender will be rejected.
19. The Tender will remain valid for 180 Days from the Date of Opening of Tender.

20. The work should be commenced with all earnestness with in seven days from the date of work order failing which it would be presumed that he is not interested in the work and action will be taken to get the work executed through alternate agency at the risk and cost of the former tenderer.
21. The Bruhat Bangalore Mahanagara Palike reserves the right to accept/reject any or the entire tender's without assigning any reasons.
22. Fee collection will be permitted to successful tender after execution of an agreement on stamp paper and on full payment of tendered amount. In case if 50% of the bid amount / tender amount is not paid within the stipulated time the BBMP is at liberty to forfeit the earnest money deposit and take further action to call for Re-tender by holding him responsible with risk and Cost for any losses incurred to the BBMP such Bidders shall loose his right to participate in retender again.
23. The assigned work total duration is Five years only.
24. For any type of breach of agreement or any other relevant causes BBMP is entitled to cancel the tender.
25. Any other details regarding the works & other information's can be obtained from the above office during office hours.
26. Corrigendum/ modification/corrections, if any, will be published in the website only. For any clarification on e- Procurement on HP HELPDESK 080-22485927/ 22485867.

Sd/-
Executive Engineer
Yelahanka Division,
Bruhat Bangalore Mahanagara Palike.

***Copy Submitted to:-***

1. The Chief Commissioner, BBMP for kind information.
2. Copy submitted to the Special Commissioner (Projects) for kind information.
3. Copy submitted to Zonal Commissioner (Yelahanka) For Kind Information.
4. Copy submitted to the Special Commissioner (Finance) & Tender bulletin officer, BBMP for requesting to publish the tender notification in tender bulletin.
5. Copy submitted to the Joint Commissioner (Yelahanka) for kind information.
6. Copy submitted to the Engineer-In-Chief for kind information.
7. Copy submitted to the Chief Engineer (Yelahanka) for kind information.
8. Copy submitted The Deputy Commissioner (Bengaluru Urban) for kind information & requested to arrange for publication and to send a copy of the same to this Office for further action.
9. Copy submitted to Chief Auditor / Chief Account officer for kind information
10. Copy submitted to A.C.F (Yelahanka) for information.
11. Copy to Public Relationship Officer, BBMP with request to make arrangements for publication of notification in two leading daily Kannada and English Bangalore based Newspapers as the case may be within next two days & requested to communicate the same to this Office as early as possible.
12. Copy to Acct. Suptd. / Cashier of Division office for Necessary Action.
13. Copy to IT Advisor with Soft copy for needful action to place in the BBMP website.
14. Copy to Store Keeper/ Records Section, Mayo Hall, Bangalore for information and need full action.
15. Copy to Assistant Executive Engineer (Yelahanka sub-Division and Satellite Town Sub Division) for Information & Necessary Action.
16. Notice Board / Office Copy.

Executive Engineer,
Yelahanka Division,
Bruhat Bangalore Mahanagara Palike.